



# Roosevelt Island Operating Corporation

## RFP #20-36983 Southpoint Park

### ADDENDUM #02.1 Responses to RFI's and Additional Information – Bid due date Extension Re-Issue of Addendum #2

**Date Issued: April 21, 2020**  
**Date Re-Issued: April 22, 2020**

The following information is being provided in response to questions submitted regarding the RFP documents, located on the website or as indicated below.:

1. Responses to Questions Received dated April 21, 2020
2. Photographs of Current Conditions taken April 17, 2020.
3. Revised SECTION 310913 MONITORING OF ADJACENT STRUCTURES dated April 20, 2020.
4. AutoCAD file of drawing VT-100.00 - Topographic Survey. – Link and document listed below.
5. Revised Experience and Qualification Example Form.
6. Technical Specification Existing Steel Picket Fence.
7. Revised Key Dates table -available below
8. List of bidders that have submitted intent to bid – available below

I have received, read and considered the information provided in Addendum No. 02.1. **[Kindly review and return this document with your proposal].**

---

Signature

---

Name

---

Title

---

Company Name

4. Please use link below to download the cad files and pdf of the bid plan set which will be active until 5/14.

<https://clients.langan.com/Sharing/filessharing/ViewPosted?transactionHash=-133362870>

Name	Type	Size
SOSP - Langan - Rip Rap Revetment - C100_2020-03-19.dwg	.dwg	6.25 MB
SOSP - Langan - Rip Rap Revetment - C200_2020-03-19.dwg	.dwg	5.68 MB
SOSP - Langan - Rip Rap Revetment - C300_2020-03-19.dwg	.dwg	3.33 MB
SOSP - Langan - Rip Rap Revetment - DM100_2020-03-19.dwg	.dwg	5.44 MB
SOSP - Langan - Rip Rap Revetment - L100_2020-03-19.dwg	.dwg	5.97 MB
SOSP - Langan - Rip Rap Revetment - L101_2020-03-19.dwg	.dwg	5.96 MB
SOSP - Langan - Rip Rap Revetment - VT100_2020-03-19.dwg	.dwg	2.51 MB
SOSP - Langan - Rip Rap Revetment Issued For Bid Set_2020-03-19.pdf	.pdf	35.02 MB

7. Revised Key Dates Table

Key Events	Date	Time
RFP Release	3/30/2020	
Cut-off for Submission of RFIs (Requests for Information) by Email	4/10/2020	5:00 P.M.
Cut-off for Submission of RFIs (Requests for Information) by Email	4/15/2020	5:00 P.M.
RFI Responses Posted on RIOC Website	4/21/2020	5:00 P.M.
RFP Bids Due - <b>LATE BIDS WILL NOT BE ACCEPTED</b>	5/1/2020	3:00 P.M.
RFP Bids Due - <b>LATE BIDS WILL NOT BE ACCEPTED</b>	5/14/20	1:00 PM
Short-List Presentations (if required)	5/26- 5/29	TBD/Virtual
Estimated Contract Award	June 2020	

8.

**Bidders who have submitted intent to bid**

AAL Construction Services
<b>D’Onofrio General Contractors Corp</b>
Galvin Bros., Inc.
Grace Industries
Gramercy Group, Inc.
<b>Lomma Construction Corporation</b>
<b>J.T. Cleary</b>
<b>JR Cruz</b>
<b>Kelco Construction (dba Marine Division as of 4/25/2016)</b>
<b>Kiewit Constructors, Inc.</b>
<b>Reicon Marine Group</b>
<b>SCE Environmental Group, Inc.</b>
<u>Steven Dubner Landscaping, Inc</u>
Quintal Contracting Corp.
<b>Trevcon Construction Co Inc</b>